
PROPOSED NETWORK INTEGRATION EVALUATION (NIE) CYCLE 14.1 EFFORT 

This is the home page for the proposed Director, System of Systems Integration (SoSI) NIE Cycle 14.1 Vehicle 

Tactical Router effort. This page will be the source of information about this proposed effort. Updated information 

will be added to this web site as necessary. Other announcements will not be made. All information for this 

proposed effort will be available here. Interested parties are responsible to keep themselves informed, so it is 

important to visit this site periodically to ensure that you have all the current information. 

BACKGROUND 

Agile Process - The Army is transforming its current acquisition methods through the Agile Capabilities Life Cycle 

Process. The object is to improve efficiency and effectiveness, reducing the amount of time and resources necessary 

to respond to rapid changes in Soldier requirements by focusing primarily on meeting identified and prioritized 

Capability GAPS by integrating emerging technologies through industry and Army collaboration. Through a series 

of seven phases, the Agile process enables the Army to select the most promising technologies that address these 

Capability Gaps. The Network Integration Evaluation is a critical component of the Agile Process. NIE is an Army 

hosted event conducted twice a year which seeks out interested sources to identify emerging capabilities. Through 

the Agile Process, candidates, along with a full brigade Combat Team, participate in parallel system tests and 

tactical exercises using current force equipment and Army programs, with a secondary goal of evaluating 

capabilities of the current, theater provided and emerging networks. The exercise assesses developmental networked 

and non-networked capabilities.   

DESCRIPTION 

NIE Cycle 14.1 Vehicle Tactical Routers - The contractor will provide Vehicle Tactical Routers (VTR) and 

engineering/field service support to support laboratory network integration and Laboratory Based Risk Reduction 

(LBRR) activities including: provide new equipment training to Soldiers, assist in the physical, electronic, software, 

and data integration of the VTR with emerging and existing equipment, and assist in the preparatory 

communications exercise to verify connectivity of the equipment to be used in the exercise and trial run. Laboratory 

assessment will verify Technology Readiness Level (TRL) and determine if the solution meets the technical 

requirements of the Gap and assess whether the solution meets the architectural requirements for participation in 

NIE. Participation in the NIE involves integration of the contractor’s VTR into/onto a platform for a live field 

exercise where they will be operated by Soldiers.  

CURRENT MILESTONE SCHEDULE 
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Communication with the Government regarding all aspects of the NIE is permissible only through 

Contracting.  Please send all questions via email to: 

David Patti, Contract Specialist, david.m.patti4.civ@mail.mil 

Jayson Weatherington, Contract Specialist, jayson.m.weatherington.civ@mail.mil 

 

  

mailto:david.m.patti4.civ@mail.mil
mailto:jayson.m.weatherington.civ@mail.mil

